
 
42342 10

th
 Street West, Suite C 

Lancaster, Ca. 93534 

661-272-9999 

(plan links) 
Monday, February 18, 2019 

 

Subject: Invitation to Bid – Multi-Level TI - PHW 

 

Principal project Developer:  

Palmdale Health and Wellness, LLC / ITALPAC Development  

44241 15
th

 Street West, Suite 101 

Lancaster, Ca. 93534 

 

Project name and location: 

 Palmdale Health and Wellness  

38921 Trade Center Drive 

Palmdale, Ca. 93551 

 

Project concept and theme: 

 A modern, multidisciplinary holistic wellness center to include ambulatory surgery center and medical offices.  

-First Floor 12,875 S.F. 

-Second Floor   9,776 S.F. 

-Third Floor    9,160 S.F. 

 

Governing agencies, accreditation and special standards:  

 Local: City of Palmdale 

Los Angeles County Fire Department 

Antelope Valley Air Quality Management District 

 

 Other: Accreditation Association for Ambulatory Health Care, Inc. (AAAHC) 

  Office of Statewide Health Planning and Development (OSHPD) 

 

TI Engineers/Designers/Architects: 

 -Architect:    Stevens/Freeline Architect, Bakersfield, Ca.  

 -Architect Bridge:   Anthony Ping and Associates, Fresno, Ca. (1
st

 floor Ambulatory Surgery Center) 

 -Mechanical Engineering/Design: Mazzetti, Irvine, Ca. 

 -Electrical Engineering/Design:  Mazzetti, Irvine, Ca. 

 -Plumbing Engineering/Design:  Mazzetti, Irvine, Ca. 

 -Structural Engineering:   Duke Engineering, Lancaster, Ca.  

 -Interior Design:   Duke Engineering, Lancaster, Ca. 

 -Low Voltage Systems Design:  Omidi Enterprises, Lancaster, Ca. 

 

Project TI / Bidding coordinator:  

 Omidi Enterprises  

 

Core and Shell – phase 1: 

 Excluded from this bid invitation and currently under construction 

 



Dear Interested bidders, 

 

Please see the link to the plans: 

 

Third floor TI plans: 

1. Approved MEP/A/S plans   https://omidienterprises.sharefile.com/d-s5597ea849b44f77a  

2. Interior elevations / Millwork details: https://omidienterprises.sharefile.com/d-s6a96d8801a249158  

3. Interior finished:   To come soon. 

 

First floor TI plans: 

1. Delta-1 MEP/A/S plans (not approved): https://omidienterprises.sharefile.com/d-sd468f2fc22e4842a 

2. Interior elevations / Millwork details: https://omidienterprises.sharefile.com/d-s6a96d8801a249158  

3. Interior finished:   https://omidienterprises.sharefile.com/d-s34ffdfb53154b0fa 

 

Core and Shell plans: 

Core and Shell plans – for reference only: https://omidienterprises.sharefile.com/d-s2f86642dc5b405a9  

1. Arch. Plans_347524 

2. Electrical Plans_73775 

3. Mechanical Plans_61900 

4. Plumbing Plans_638663 

5. Structural Calculati_53369 

6. Structural Plans_423968 

7. Approved shop drawings for Joist _021318.pdf 

 

Core and Shell Aerial and Other progress videos: 

 

Most recent video: November 17
th

 – Core and Shell (click to view)  

 

Prior videos:   May 6
th

 – Core and Shell  (click to view) 

  

July 21
st

 – Core and Shell  (click to view) 

 

September Concrete Pour (as captured by CCTV system at the site) (click to view) 

 

Sincerely, 

Barzin Omidi 
Project Management Coordinator  

 

barzin@omidi.com / 661-272-9999, option 1  

 


