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OMID] ENTERPRISES
42342 10" Street West, Suite C
Lancaster, Ca. 93534
661-272-9999

(plan links)
Monday, February 18, 2019

Subject: Invitation to Bid — Multi-Level TI - PHW

Principal project Developer:
Palmdale Health and Wellness, LLC / ITALPAC Development
44241 15™ Street West, Suite 101
Lancaster, Ca. 93534

Project name and location:
Palmdale Health and Wellness
38921 Trade Center Drive
Palmdale, Ca. 93551

Project concept and theme:
A modern, multidisciplinary holistic wellness center to include ambulatory surgery center and medical offices.
-First Floor 12,875 S.F.
-Second Floor 9,776 S.F.
-Third Floor 9,160 S.F.

Governing agencies, accreditation and special standards:
Local: City of Palmdale
Los Angeles County Fire Department
Antelope Valley Air Quality Management District

Other: Accreditation Association for Ambulatory Health Care, Inc. (AAAHC)
Office of Statewide Health Planning and Development (OSHPD)

Tl Engineers/Designers/Architects:

-Architect: Stevens/Freeline Architect, Bakersfield, Ca.

-Architect Bridge: Anthony Ping and Associates, Fresno, Ca. (1* floor Ambulatory Surgery Center)
-Mechanical Engineering/Design: Mazzetti, Irvine, Ca.

-Electrical Engineering/Design: Mazzetti, Irvine, Ca.

-Plumbing Engineering/Design: Mazzetti, Irvine, Ca.

-Structural Engineering: Duke Engineering, Lancaster, Ca.

-Interior Design: Duke Engineering, Lancaster, Ca.

-Low Voltage Systems Design: Omidi Enterprises, Lancaster, Ca.

Project Tl / Bidding coordinator:
Omidi Enterprises

Core and Shell — phase 1:
Excluded from this bid invitation and currently under construction



Dear Interested bidders,
Please see the link to the plans:

Third floor Tl plans:

1. Approved MEP/A/S plans https://omidienterprises.sharefile.com/d-s5597ea849b44f77a
2. Interior elevations / Millwork details:  https://omidienterprises.sharefile.com/d-s6a96d8801a249158
3. Interior finished: To come soon.

First floor Tl plans:
1. Delta-1 MEP/A/S plans (not approved): https://omidienterprises.sharefile.com/d-sd468f2fc22e4842a
2. Interior elevations / Millwork details:  https://omidienterprises.sharefile.com/d-s6a96d8801a249158
3. Interior finished: https://omidienterprises.sharefile.com/d-s34ffdfb53154b0fa

Core and Shell plans:

Core and Shell plans — for reference only: https://omidienterprises.sharefile.com/d-s2f86642dc5b405a9
1. Arch. Plans_347524

Electrical Plans_73775

Mechanical Plans_61900

Plumbing Plans_638663

Structural Calculati_53369

Structural Plans_423968

Approved shop drawings for Joist _021318.pdf
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Core and Shell Aerial and Other progress videos:

Most recent video: November 17" — Core and Shell (click to view)

Prior videos: May 6" — Core and Shell (click to view)

July 21°' = Core and Shell (click to view)

September Concrete Pour (as captured by CCTV system at the site) (click to view)

Sincerely,
PBavyin Omidi

Project Management Coordinator

barzin@omidi.com / 661-272-9999, option 1




